

Bid Tabulation
City of Stockbridge
New Public Works Facility- ITB No. 2019-00020
August 23, 2019- 12:00 PM (NOON)



		Cooper & Cooper General Contractors, Inc 304 Tribble Gap Road Suite 100, Cumming, GA 30040		J.R. Bowman Construction Company, LLC 1605 S. Zack Hinton Parkway McDonough, GA 30253		LOVVORN Construction 3340 Peachtree Rd NE Suite 1800 Atlanta, GA 30326		Pellicano Construction 415 Pine Avenue, Suite 200 Albany, GA 31701		Striker Contracting, LLC 2859 Paces Ferry Road, Suite 1750 Atlanta, GA 30339		Sunbelt Builders, Inc. 10641 Hwy. 36 Covington, GA 30014		Tommy Gibson Builders, Inc. 1204 Russell Parkway, Suite 210 Warner Robins, GA 31088	
Item No.	Description	Unit Cost	Extension Cost	Unit Cost	Extension Cost	Unit Cost	Extension Cost	Unit Cost	Extension Cost	Unit Cost	Extension Cost	Unit Cost	Extension Cost	Unit Cost	Extension Cost
1	REMOVAL AND DISPOSAL OF UNSATISFACTORY SOIL ON - SITE (WITH-IN 750 FT.)	1 CY	\$21.00	1 CY	\$9.50	1 CY	\$31.00	1 CY	\$24.00	1 CY	\$26.00	1 CY	\$25.00	1 CY	\$6.00
2	REMOVAL AND DISPOSAL OF UNSATISFACTORY SOIL OFF -SITE	1 CY	\$25.00	1 CY	\$23.50	1 CY	\$35.00	1 CY	\$20.00	1 CY	\$30.00	1 CY	\$30.00	1 CY	\$18.00
3	IMPORT AND PLACEMENT OF SATISFACTORY REPLACEMENT SOIL MATERIAL	1 CY	\$24.00	1 CY	\$19.50	1 CY	\$41.00	1 CY	\$25.00	1 CY	\$36.00	1 CY	\$27.50	1 CY	\$18.00
4	ROCK EXCAVATION (NON-RIPPABLE) AND DISPOSAL OFF-SITE	1 CY	\$120.00	1 CY	\$140.00	1 CY	\$105.00	1 CY	\$80.00	1 CY	\$100.00	1 CY	\$250.00	1 CY	\$75.00
TOTAL			\$2,364,000.00		\$2,369,247.00		\$2,224,999.00		\$2,120,000.00		\$2,248,942.00		\$2,139,000.00		\$2,522,838.00

Note: Bids highlighted were rejected by the City for cause

hereby certify that this is a correct tabulation for all bids received for this project on August 23, 2019 at 12:00 PM at the City of Stockbridge